Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

PROPGOSALS | SSUED

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A BI D SUMMARY
05/ 11/ 06 I'N SAN DI EGO COUNTY | N SAN DI EGO
11-2379U4 AT VARI QUS LOCATI ONS

11-SD-15-2.3/R6. 1

I NSTALL TRANSPORTATI ON SYSTEMS

DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
FUND TOTAL HB4N 6, 933, 000

ENG NEERS EST 5, 858, 680. 40 AMOUNT UNDER 8,772.40

CHC

Bl D TOTAL Bl DDER | D

5, 849, 908. 00 3 ROYAL ELECTRI C COVPANY
P O BOX 231430
SACRAMENTO CA 95823

5, 865, 063. 00 2 PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

6, 675, 000. 00 1 MANUEL BROS | NC

P O BOX 995

GRASS VALLEY CA 95945
7,760, 133. 50 4 H M'S CONSTRUCTI ON | NC

1225 LI NDA VI STA DRI VE
SAN MARCOS CA 92078

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

05/ 15/ 06
CONTRACT CODE "A '
102 CONTRACT | TEMS

FEDERAL AID ACI M X073-(079)N

TOTAL NUMBER OF WORKI NG DAYS 180

PERCENT UNDER EST 0. 15

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

916 428-0286
00357377
FAX 916 428-4136

949 252- 0441
00615876
FAX 949 252-0266

530 272-4213
00380718
FAX 530 272-3815

760 736-3093
00765590
FAX 760 731-6158



11-2379U4 Bl D245

11-SD-15-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 11/ 06 05/ 15/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AREA WEST FENCE COVPANY VETAL BEAM GUARD RAI L, FENCI NG AND CABLE RAI LI NG

LAKESI DE CA
CALMEX ENG NEERI NG PAVI NG AND CI VI L (PARTI AL)
RI VERSI DE CA
CORAL CONSTRUCTI ON COVPANY CHANGEABLE MESSAGE SI GN AND SI GN STRUCTURE
W LSONVI LLE OR
CROSS TOMN ELECTRI C AND DATA NETWORK | NTEGRATI ON AND FI BER OPTI C CABLE ( PARTI AL)
| RW NDALE CA
DI VERSI FI ED LANDSCAPE COVPANY I RRI GATI ON, HI GHWAY PLANTI NG AND ERGCSI ON CONTROL
W NCHESTER CA
H FAI RLESS COVWPANY DI RECTI ONAL BORI NG ( PARTI AL)
AUBURN CA
PAYCO SPECI ALTI ES STRI PI NG
CHULA VI STA CA
PENHALL COVPANY ACCESS OPENI NG, APPROACH SLABS AND CONCRETE CORI NG
SAN DI EGO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS ( PARTI AL)
PONAY CA
TRAFFI C LOOP CRACKFI LLI NG DETECTOR LOCPS

ANAHEI M CA



11-2379U4 Bl D245

11-SD-15-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 11/ 06 05/ 15/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
AREA WEST FENCE METAL BEAM GUARD RAI L
LAKESI DE CA
CALMEX ENG NEERI NG ASPHALT
Rl VERSI DE CA
DI VERSI FI ED LANDSCAPE PLANTI NG AND | RRI GATI ON
W NCHESTER CA
GROUND SERVI CES TECHNOLOGY ERCSI ON CONTROL
ESCONDI DO CA
PACI FI C ELECTRI C CONDUI T LOOPS, CLOSED ClI RCUI T TELEVI SI ON ( PORTI ON)

BELL GARDENS CA

PACI FI C ELECTRI C FI BER OPTI C ( PORTI ON)
BELL GARDENS CA

PAYCO SPECI ALTI ES STRI PI NG
CHULA VI STA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY | TEM 36
2788 VENTURE DRI VE
LI NCOLN CA 95648
CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

11-2379U4 Bl D245
11-SD-15-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 11/ 06 05/ 15/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ATLAS FENCE COVPANY
P O BOX 13249
SAN DI EGO CA 92170

DI VERSI FI ED LANDSCAPE
33801 WASHI NGTON STREET
W NCHESTER CA 92596

| NTERSTATE SALES
12305 LOCKSLEY LANE
AUBURN CA 95602

PAVEMENT RECYCLI NG SYSTEMS
121 N MAIN STREET
RI VERSI DE CA 92502

PAYCO SPECI ALTI ES
120 N SECOND AVENUE
CHULA VI STA CA 91910

PENHALL COVPANY
5775 EASTGATE DRI VE
SAN DI EGO CA 92121

STATEW DE SAFETY AND SI GNS
13755 BLAI SDELL PLACE
POMY CA 92064

TRAFFI C LOOPS CRACKFI LLI NG I NC
946 S EMERALD STREET
ANAHEI M CA 92804

I TEM5 12 AND 47 THRU 52

ITEM5 5, 6 AND 22 THRU 32

| TEM 43

| TEM 14

| TEM 53

I TEM5 15, 39, 41 AND 66

I TEM5 8 THRU 10

| TEM 67



11-2379U4
11-SD-15-2
05/ 11/ 06

SUMMARY OF

LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMA/I

NI NG BI DDERS

Bl D245
PAGE 5

05/ 15/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CORAL CONSTRUCTI ON
P O BOX 347
W LSONVI LLE OR 97070

CROSSTOVWN ELECTRI CAL
16031 ARROW HWY SUI TE B
| RW NDALE CA 91706

DI VERSI FI ED LANDSCAPE COVPANY
33801 WASHI NGTON ST
W NCHESTER CA 92596

DI VERSI FI ED LANDSCAPE COVPANY
33801 WASHI NGTON ST
W NCHESTER CA 92596

KOCH ARVBTRONG
P O BOX 1190
LAKESI DE CA 92040

MARI NA
1900 S LEWS ST
ANAHEI M CA 92805

PAVEMENT RECYCLI NG SYSTEMS
P O BOX 1266
RI VERSI DE CA 92502

PENHALL COVPANY
5775 EASTGATE DR
SAN DI EGO CA 92121

FURNI SH AND | NSTALL SI GN STRUCTURE

| NTEGRATI ON ( PARTI AL)

H GHVWAY PLANTI NG AND PLANT ESTABLI SHVENT

| RRI GATI ON SYSTEM

ASPHALT CONCRETE PAVI NG ( PARTI AL)

EROCSI ON CONTROL AND LI VE SEED

COLD PLANE ASPHALT CONCRETE

ACCESS OPENI NG, APPROACH SLABS, CORE CONCRETE ( PARTI AL)



11-2379U4 Bl D245

11- SD- 15- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6

05/ 11/ 06 05/ 15/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 10, 000. 00 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 180 2, 900. 00 522, 000. 00
3 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,000. 00 4,000. 00

PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 000. 00 25, 000. 00
5 (S) 074023 TEMPORARY EROSI ON CONTROL MR 11, 300 .70 7,910. 00
6 (S) 074028 TEMPORARY FI BER ROLL M 1, 320 13.30 17, 556. 00
7 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 10, 000. 00 10, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 70, 000. 00 70, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 250, 000. 00 250, 000. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 16, 000. 00 32, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 70 132. 00 9, 240. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 4 105. 00 420. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 1,970 22. 00 43, 340. 00
14 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 10, 500 6. 80 71, 400. 00
15 153531 ACCESS OPENI NG, SOFFI T EA 7 3, 200. 00 22, 400. 00
16 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00 5, 000. 00
17 (S) 190101 ROADWAY EXCAVATI ON VB 65 312. 00 20, 280. 00
18 (S) 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 230 555. 00 127, 650. 00
(AERI ALLY DEPCSI TED LEAD)

19 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00 10, 000. 00
20 (SF) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 30. 7 640. 00 19, 648. 00
21 (SF) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 19. 3 920. 00 17, 756. 00
22 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 121, 700. 00 121, 700. 00
23 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1 1, 260. 00 1, 260. 00
24 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 400 .70 980. 00
25 (S) 203021 FI BER ROLLS M 3, 040 11. 60 35, 264. 00
26 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 4 434.00 1, 736. 00
27 (S) 037381 PURE LI VE SEED ( EROSI ON CONTROL) TYPE 1 KG 21 36. 00 756. 00
28 (S) 037382 PURE LI VE SEED ( EROSI ON CONTROL) TYPE 2 KG 1.5 1, 493. 00 2,239.50
29 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 25 18. 00 450. 00
30 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 140 4.20 588. 00
31 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 24, 300. 00 24, 300. 00
32 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 117, 400. 00 117, 400. 00
33 (S) 260201 CLASS 2 AGGREGATE BASE VB 240 200. 00 48, 000. 00
34 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 3.5 3, 675. 00 12, 862. 50
35 (S) 390102 ASPHALT CONCRETE ( TYPE A) TONN 1,930 143.00 275, 990. 00
36 (S) 394001 PLACE ASPHALT CONCRETE DI KE M 2, 150 10. 20 21, 930. 00



11-2379U4 Bl D245

11- SD- 15- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 11/ 06 05/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 440 38. 00 16, 720. 00
AREA)
38 (S) 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 3 2,363.00 7, 089. 00
39 (F) 040021 STRUCTURAL CONRETE, APPROACH SLAB VB 10 6, 400. 00 64, 000. 00
(TYPE R MODI FI ED)
40 (F) 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) VB 6 6, 500. 00 39, 000. 00
41 (S) 515074 CORE CONCRETE (101 MM - 150 MV) M 6 1, 700. 00 10, 200. 00
42 (SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 277 52. 00 14, 404. 00
43 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 8, 330 10. 50 87, 465. 00
44 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 8, 330 1.10 9, 163. 00
45 (S) 037383 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 6.7 4,700.00 31, 490. 00
Pl LI NG FOR CHANGEABLE MESSAGE S| GN
46 731501 M NOR CONCRETE ( CURB) VB 1.5 2,100. 00 3, 150. 00
47 (S) 802584 0.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 920. 00 920. 00
48 (S) 820118 GUARD RAI LI NG DELI NEATOR EA 10 22. 00 220. 00
49 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 73 84. 00 6, 132. 00
50 (S) 839521 CABLE RAI LI NG M 7 223. 00 1, 561. 00
51 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 740. 00 2,220. 00
52 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2,900. 00 5, 800. 00
53 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 3,430 2. 80 9, 604. 00
54 037384 CORE DRI LL CABI NET FOUNDATI ON EA 10 720. 00 7, 200. 00
55 037385 TRENCH DELI NEATOR EA 52 174. 00 9, 048. 00
56 860530 CHANGEABLE MESSAGE S| GN SYSTEM EA 1 8, 000. 00 8, 000. 00
57 037386 1A POLE EA 2 1, 400. 00 2, 800. 00
58 037387 PHOTOELECTRI C UNI T EA 5 400. 00 2, 000. 00
59 860620 TYPE |11 SERVI CE EQUI PVENT ENCLOSURE EA 9 3, 700. 00 33, 300. 00
60 037388 MODI FY SERVI CE EQUI PVENT EA 8 700. 00 5, 600. 00
61 860762 SI ZE 27 CONDUI T M 3, 960 45. 00 178, 200. 00
62 860764 SI ZE 53 CONDUI T M 4,190 55. 00 230, 450. 00
63 860765 SI ZE 78 CONDUI T M 800 65. 00 52, 000. 00
64 037389 MULTI DUCT CONDUI T SYSTEM ( 4) M 720 240. 00 172, 800. 00
65 037390 MULTI DUCT CONDUI T SYSTEM ( 8) M 7,070 180. 00 1, 272, 600. 00
66 (SF) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 352 225. 00 79, 200. 00
67 860810 | NDUCTI VE LOOP DETECTOR EA 44 546. 00 24, 024. 00
68 037391 CLOSED CI RCUI T TELEVI SI ON CABI NET AND EA 12 6, 800. 00 81, 600. 00
FOUNDATI ON
69 037392 CLOSED CI RCUI T TELEVI SI ON 40 POLE AND EA 13 6, 800. 00 88, 400. 00

FOUNDATI ON



11-2379U4 Bl D245

11-SD-15-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
05/ 11/ 06 05/ 15/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
70 037393 CLCSED CIRCUI'T TELEVI SI ON 45 POLE EA 1 7, 200. 00 7, 200. 00
71 037394 CAMERA UNI' T EA 13 5, 670. 00 73,710. 00
72 037395 VI DEO ENCODER EA 13 1, 260. 00 16, 380. 00
73 037396 CAMERA CABLE ASSEMBLY EA 13 950. 00 12, 350. 00
74 037397 I NSTALL STATE- FURNI SHED 170 CONTROLLER EA 8 158. 00 1, 264. 00
I N EXI SI TI NG CABI NET
75 037398 I NSTALL STATE- FURNI SHED 170 CONTROLLER EA 5 3, 300. 00 16, 500. 00
ASSEMBLY AND FCUNDATI ON
76 037399 REPLACE STATE- FURNI SHED CABI NET EA 2 1, 600. 00 3, 200. 00
77 867014 12 SI NGLEMCDE FI BER OPTI C CABLE M 3, 060 5. 00 15, 300. 00
78 867019 60 SI NGLEMODE FI BER OPTI C CABLE M 14, 900 5.40 80, 460. 00
79 037400 84 SI NGLEMODE FI BER OPTI C CABLE M 14, 900 6. 40 95, 360. 00
80 037401 MEDI A CONVERTOR EA 29 1, 680. 00 48, 720. 00
81 037402 SERI AL TO ETHERNET CONVERSI ON UNI T EA 46 710. 00 32, 660. 00
82 037403 VERY H GH SPEED DI G TAL SUBSCRI BER LI NE EA 9 1, 680. 00 15, 120. 00
SW TCH AND ASSEMBLY
83 037404 VERY Hl GH SPEED DI G TAL SUBSCRI BER LI NE EA 30 680. 00 20, 400. 00
CUSTOVER PREM SES EQUI PMENT
84 037405 FREE SPACE OPTICAL UNIT EA 2 19, 400. 00 38, 800. 00
85 037406 FSO MEDI A CONVERTER EA 2 1, 160. 00 2,320.00
86 037407 JUNCTI ON BOX W TH SPLI CE TRAY EA 2 950. 00 1, 900. 00
87 037408 W RELESS BRI DGE CONVERTER EA 2 4,410. 00 8, 820. 00
88 037409 ANTENNA ASSEMBLY EA 2 840. 00 1, 680. 00
89 037410 UPLI NK SW TCH EA 2 2,940. 00 5, 880. 00
90 037411 MULTI PO NT MEDI A CONVERTER EA 2 6, 300. 00 12, 600. 00
91 037412 MJULTI MODE FI BER OPTI C CABLE M 80 5. 00 400. 00
92 867130 FI BER OPTI C SPLI CE CLOSURE EA 16 740. 00 11, 840. 00
93 037413 FI BER CPTI C SPLI CES EA 990 40. 00 39, 600. 00
94 037414 FI BER DI STRI BUTION UNI T EA 31 530. 00 16, 430. 00
95 037415 CONDUCTORS M 11, 200 10. 00 112, 000. 00
96 037416 LOCP DETECTOR LEAD-I N CABLE M 11, 700 4.60 53, 820. 00
97 037417 OUTDOOR CATEGORY 5E CABLE M 5, 910 5. 80 34, 278. 00
98 869040 PULL BOX EA 140 1, 200. 00 168, 000. 00
99 037418 FI BER OPTI C VAULT EA 15 7,500. 00 112, 500. 00
100 037419 FI BER REI NFORCED POLYMER BOX EA 4 3, 500. 00 14, 000. 00
101 869080 TRAI NI NG LS LUWP SUM 9, 000. 00 9, 000. 00
102 999990 MOBI LI ZATI ON LS LUMP SUM 250, 000. 00 250, 000. 00

TOTAL 5, 849, 908. 00



11-2379U4 Bl D245
11-SD-15-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
05/ 11/ 06 05/ 15/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 4, 500. 00 4500. 00 4, 500. 00 4500. 00 5, 000. 00 5000. 00
2 1, 500. 00 270000. 00 1, 600. 00 288000. 00 1, 200. 00 216000. 00
3 3, 375.00 3375. 00 3, 375.00 3375. 00 13, 000. 00 13000. 00
4 50, 000. 00 50000. 00 15, 300. 00 15300. 00 27,400. 00 27400. 00
5 .53 5989. 00 1.00 11300. 00 .76 8588. 00
6 8. 60 11352. 00 18. 00 23760. 00 10. 75 14190. 00
7 1, 500. 00 1500. 00 24, 800. 00 24800. 00 20, 000. 00 20000. 00
8 32, 000. 00 32000. 00 71, 900. 00 71900. 00 29, 000. 00 29000. 00
9 300, 000. 00 300000. 00 259, 000. 00 259000. 00 290, 000. 00 290000. 00
10 18, 000. 00 36000. 00 4,900. 00 9800. 00 8, 000. 00 16000. 00
11 120. 00 8400. 00 415. 00 29050. 00 500. 00 35000. 00
12 125. 00 500. 00 127. 00 508. 00 450. 00 1800. 00
13 7.00 13790. 00 20. 00 39400. 00 55. 00 108350. 00
14 5.20 54600. 00 7.00 73500. 00 6. 50 68250. 00
15 1, 700. 00 11900. 00 3, 700. 00 25900. 00 2,100. 00 14700. 00
16 4,500. 00 4500. 00 4,500. 00 4500. 00 6, 500. 00 6500. 00
17 180. 00 11700. 00 240. 00 15600. 00 670. 00 43550. 00
18 260. 00 59800. 00 330. 00 75900. 00 975. 00 224250. 00
19 9, 000. 00 9000. 00 9, 000. 00 9000. 00 290, 000. 00 290000. 00
20 100. 00 3070. 00 480. 00 14736. 00 1, 250. 00 38375. 00
21 130. 00 2509. 00 380. 00 7334. 00 800. 00 15440. 00
22 127, 000. 00 127000. 00 167, 000. 00 167000. 00 153, 210. 00 153210. 00
23 5, 000. 00 5000. 00 1, 731.00 1731. 00 4, 940. 00 4940. 00
24 2.90 4060. 00 1.00 1400. 00 5.75 8050. 00
25 8.70 26448. 00 16. 00 48640. 00 11.00 33440. 00
26 700. 00 2800. 00 600. 00 2400. 00 593. 00 2372.00
27 162. 00 3402. 00 50. 00 1050. 00 188. 00 3948. 00
28 300. 00 450. 00 2,100. 00 3150. 00 940. 00 1410. 00
29 6. 00 150. 00 25.00 625. 00 49. 00 1225. 00
30 6. 40 896. 00 6. 00 840. 00 10. 75 1505. 00
31 26, 000. 00 26000. 00 33, 200. 00 33200. 00 32, 000. 00 32000. 00
32 125, 000. 00 125000. 00 161, 000. 00 161000. 00 150, 900. 00 150900. 00
33 145. 00 34800. 00 375. 00 90000. 00 203. 00 48720. 00
34 5, 000. 00 17500. 00 740. 00 2590. 00 5, 245. 00 18357. 50
35 100. 00 193000. 00 113. 00 218090. 00 240. 00 463200. 00
36 14. 00 30100. 00 14. 00 30100. 00 12. 70 27305. 00
37 140. 00 61600. 00 57. 00 25080. 00 37.00 16280. 00
38 5, 000. 00 15000. 00 720. 00 2160. 00 5, 040. 00 15120. 00
39 2, 800. 00 28000. 00 4, 800. 00 48000. 00 2,250. 00 22500. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

11-2379U4
11-SD-15-2
05/ 11/ 06

.00

229680.
377100.
108000.
145440.
1187760.
79200.
39160.
67200.
119600.
9000.
72800.
21450.
15730.
9000.
22000.
2200.
21420.
134100.

SUMMARY

OF

.00

REMA/

419760.
444140.
206400.
147600.
1520050.
84480.
33000.
92400.
124800.
9600.
65000.
26000.
15600.
4800.
25500.
2400.
24480.
119200.

NI NG BI DDERS

37672.
112455.
14161.
42746.
4200.
3300.
1100.
13870.
3521.
5550.
8470.
7546.
22000.
26988.
21000.
10800.
3675.
36900.
7840.
314820.
383385.
156000.
280800.
1378650.
183040.
39600.
63360.
87100.
11000.
87750.
19500.
14625.
1440.
17500.
2000.
35496.
174181.

Bl D245
PAGE 10
05/ 15/ 06
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11-SD-15-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
05/ 11/ 06 05/ 15/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

79 9. 00 134100. 00 9. 00 134100. 00 11.96 178204. 00
80 2,250. 00 65250. 00 1, 800. 00 52200. 00 2,200. 00 63800. 00
81 810. 00 37260. 00 900. 00 41400. 00 935. 00 43010. 00
82 1, 700. 00 15300. 00 1, 700. 00 15300. 00 1, 925. 00 17325. 00
83 900. 00 27000. 00 740. 00 22200. 00 765. 00 22950. 00
84 22,500. 00 45000. 00 20, 000. 00 40000. 00 24,500. 00 49000. 00
85 1, 400. 00 2800. 00 1, 400. 00 2800. 00 1,524.00 3048. 00
86 1, 400. 00 2800. 00 1, 100. 00 2200. 00 1, 265. 00 2530. 00
87 5, 700. 00 11400. 00 5, 400. 00 10800. 00 5, 825. 00 11650. 00
88 1, 200. 00 2400. 00 900. 00 1800. 00 1, 100. 00 2200. 00
89 3, 500. 00 7000. 00 3, 300. 00 6600. 00 3, 920. 00 7840. 00
90 12, 000. 00 24000. 00 11, 000. 00 22000. 00 12, 075. 00 24150. 00
91 90. 00 7200. 00 24. 00 1920. 00 97. 00 7760. 00
92 1, 700. 00 27200. 00 900. 00 14400. 00 1, 980. 00 31680. 00
93 57. 00 56430. 00 52. 00 51480. 00 115. 00 113850. 00
94 1, 700. 00 52700. 00 1, 700. 00 52700. 00 2, 000. 00 62000. 00
95 5. 60 62720. 00 5. 00 56000. 00 6.75 75600. 00
96 4.50 52650. 00 5.00 58500. 00 6. 50 76050. 00
97 4.60 27186. 00 5. 00 29550. 00 5.50 32505. 00
98 1,120. 00 156800. 00 1, 600. 00 224000. 00 1, 100. 00 154000. 00
99 6, 720. 00 100800. 00 6, 400. 00 96000. 00 6, 500. 00 97500. 00
100 5, 600. 00 22400. 00 4,600. 00 18400. 00 4,200. 00 16800. 00
101 28, 000. 00 28000. 00 18, 000. 00 18000. 00 31, 000. 00 31000. 00
102 420, 000. 00 420000. 00 144, 000. 00 144000. 00 438, 145. 00 438145. 00

TOT 5, 865, 063. 00 6, 675, 000. 00 7,760, 133. 50



